STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 16/ 05 I'N SAN MATEO COUNTY | N SAN BRUNO 11/ 17/ 05
CONTRACT NUMBER 04- 294624 AT VARI QUS LOCATI ONS CONTRACT CODE 'B '
LOCATI ON 04- SM 380-T5. 0/ 6. 3 62 CONTRACT | TEMS
04-SM 82-18.8/19.1
PLANTI NG AND | RRI GATI ON FEDERAL Al D ACST- X081-(023)E

P- X081- (023) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 4 FUND TOTAL HA25 2, 015, 000 TOTAL NUMBER OF WORKI NG DAYS 995
NUMBER OF Bl DDERS 3 ENG NEERS EST 1, 764, 307. 00 AMOUNT OVER 426, 558. 00 PERCENT OVER EST 24. 18
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,190, 865. 00 3 BAUMAN LANDSCAPE MC GUI RE AND 510 632-7676
HESTER 00863420
9009 RAI LROAD AVENUE FAX 510 562-5209
OAKLAND CA 94603
2 2,333, 480. 00 1 GORDON N BALL I NC 925 838-5675
00710807
333 CAM LLE AVENUE FAX 925 838-5915
ALAMO CA 94507
3 2, 338, 000. 00 2 WATKI N AND BORTOLUSSI | NC 415 453-4691
FORSTER AND KROEGER LANDSCAPE 00820975
MAI NTENANCE | NC A JO NT
VENTURE
77 LARKSPUR STREET FAX 415 453-4129

SAN RAFAEL CA 94901



04- 294624
04- SM 380-T
11/ 16/ 05

Bl DDER | D NAME AND ADDRESS
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SUBCONTRACTORS

Bl D245
PAGE 2
11/ 17/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE COVPANY
SAN JOSE CA

M KE BROWN ELECTRI C
COTATI CA

RELI ABLE TREE EXPERTS
OAKLAND CA

THOVAS AND PRATT
VALLEJO CA

THOVAS AND PRATT
VALLEJO CA

THOVAS AND PRATT
VALLEJO CA

FENCI NG

ELECTRI CAL

CLEARI NG ( PORTI ON)

CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)

LEAD COVPLI ANCE PLAN

STORM WATER POLLUTI ON PREVENTI ON PLAN



04- 294624 Bl D245

04- SM 380-T SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 16/ 05 11/ 17/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE COVPANY FENCI NG
SAN JOSE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA

T AND L LANDSCAPI NG LANDSCAPI NG
SAN JCSE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAY AREA CONCRETE CONCRETE PAVI NG ( PARTI AL)
FREMONT CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
FRANK MEDI NA FENCI NG
OROVILLE CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
RELI ABLE TREE EXPERTS TREE REMOVAL

OAKLAND CA



04- 294624 Bl D245

04- SM 380- T CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 16/ 05 11/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,200. 00 2, 200. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00 20, 000. 00
3 074029 TEMPORARY SI LT FENCE M 80 11. 00 880. 00
4 037744 TEMPORARY DRAI N | NLET PROTECTI ON EA 41 325. 00 13, 325. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 22, 000. 00 22, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 43, 500. 00 43, 500. 00
7 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 000. 00 8, 000. 00
8 200002 ROADS| DE CLEARI NG LS LUMP SUM 100, 000. 00 100, 000. 00
9 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 2, 500. 00 2, 500. 00
10 200114 ROCK BLANKET MR 690 127.00 87, 630. 00
11 037745 GLASS MULCH ( RECYCLED CRUSHED GLASS) MB 250 260. 00 65, 000. 00
12 037746 DECOVPOSED GRANI TE M2 280 37. 00 10, 360. 00
13 037747 ROCK COBBLE VB 110 375. 00 41, 250. 00
14 202030 COWERCI AL FERTI LI ZER ( GRANULAR) KG 2, 680 .25 670. 00
15 202006 SO L AVENDVENT VB 370 95. 00 35, 150. 00
16 202011 MULCH VB 370 50. 00 18, 500. 00
17 202033 COWVERCI AL FERTI LI ZER ( PACKET) EA 1, 160 .50 580. 00
18 204006 PLANT ( GROUP F) EA 11, 380 .40 4,552.00
19 204008 PLANT ( GROUP H) EA 5, 830 .50 2, 915. 00
20 204035 PLANT ( GROUP A) EA 120 5. 00 600. 00
21 204036 PLANT ( GROUP B) EA 384 30. 00 11, 520. 00
22 204038 PLANT ( GROUP U) EA 32 120. 00 3, 840. 00
23 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 300, 000. 00 300, 000. 00
24 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 6, 000. 00 6, 000. 00
25 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 55 220. 00 12, 100. 00
26 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 41 240. 00 9, 840. 00
27 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 23 260. 00 5, 980. 00
28 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 5 280. 00 1, 400. 00
29 206616 75 MM ELECTRI C REMOTE CONTROL VALVE EA 3 340. 00 1, 020. 00
30 037748 BASE STATI ON EA 1 21, 500. 00 21, 500. 00
31 (F) 208023 75 MM GALVANI ZED STEEL Pl PE M 28 110. 00 3, 080. 00
(SUPPLY LI NE)
32 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 9, 806 8. 00 78, 448. 00
(SUPPLY LI NE)
33 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 3,095 10. 00 30, 950. 00
(SUPPLY LI NE)
34 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 2,183 9. 00 19, 647. 00

(SUPPLY LI NE)



04- 294624 Bl D245

04- SM 380- T CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 16/ 05 11/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 763 10. 00 7, 630. 00
(SUPPLY LI NE)
36 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 484 11.00 5, 324. 00
(SUPPLY LI NE)
37 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 310 12.00 3, 720. 00
(SUPPLY LI NE)
38 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 3, 675 13.00 47,775. 00
(SUPPLY LI NE)
39 037749 100 MM WATER METER AND BACKFLOW EA 1 18, 530. 00 18, 530. 00
PREVENTER ASSEMBLY
40 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 1, 600. 00 1, 600. 00
41 208465 SPRI NKLER ( TYPE A-5) EA 230 46. 00 10, 580. 00
42 037750 24 STATI ON SAT | RRI GATI ON CONTROLLER EA 1 12, 100. 00 12, 100. 00
43 037751 40 STATI ON SAT | RRI GATI ON CONTROLLER EA 1 9, 100. 00 9, 100. 00
44 037752 32 STATION SI TE SATELLI TE CONTROLLER EA 1 18, 700. 00 18, 700. 00
45 037753 40 STATION SI TE SATELLI TE CONTROLLER EA 1 15, 120. 00 15, 120. 00
46 037754 REMOTE CONTROL VALVE ACTUATOR SYSTEM EA 2 3, 460. 00 6, 920. 00
47 208466 SPRI NKLER ( TYPE A- 6) EA 180 36. 00 6, 480. 00
48 208467 SPRI NKLER ( TYPE A-7) EA 120 46. 00 5, 520. 00
49 208468 SPRI NKLER ( TYPE A- 8) EA 160 67. 00 10, 720. 00
50 208482 SPRI NKLER ( TYPE C- 2) EA 930 23. 00 21, 390. 00
51 208493 75 MM GATE VALVE EA 40 314. 00 12, 560. 00
52 208512 50 MM WE STRAI NER EA 33 186. 00 6, 138. 00
53 208517 20 MM QUI CK COUPLI NG VALVE EA 34 163. 00 5, 542. 00
54 208670 CHECK VALVE EA 13 106. 00 1, 378. 00
55 208798 200 MM WELDED STEEL Pl PE CONDUI T M 70 790. 00 55, 300. 00
(6.35 MM THI CK)
56 037961 SLOPE PAVI NG VB 71 740. 00 52, 540. 00
57 731530 M NOR CONCRETE ( TEXTURED PAVI NG) M2 3, 820 85. 00 324, 700. 00
58 037755 STEEL FENCE M 560 570. 00 319, 200. 00
59 037756 PEDESTRI AN STEEL GATE EA 6 1, 900. 00 11, 400. 00
60 037757 VEHI CULAR STEEL GATE EA 3 7, 200. 00 21, 600. 00
61 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 32, 000. 00 32, 000. 00
62 999990 MOBI LI ZATI ON LS LUMP SUM 162, 361. 00 162, 361. 00

TOTAL 2,190, 865. 00



04- 294624 Bl D245

04- SM 380-T SUMMARY OF REMAI NI NG BI DDERS PAGE 6
11/ 16/ 05 11/ 17/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 1, 000. 00 1000. 00 4, 000. 00 4000. 00

2 5, 000. 00 5000. 00 12, 000. 00 12000. 00

3 15. 00 1200. 00 13. 00 1040. 00

4 200. 00 8200. 00 300. 00 12300. 00

5 30, 000. 00 30000. 00 19, 000. 00 19000. 00

6 215, 000. 00 215000. 00 33, 000. 00 33000. 00

7 5, 000. 00 5000. 00 2, 000. 00 2000. 00

8 100, 000. 00 100000. 00 100, 000. 00 100000. 00

9 25, 000. 00 25000. 00 1, 000. 00 1000. 00
10 75. 00 51750. 00 120. 00 82800. 00
11 440. 00 110000. 00 200. 00 50000. 00
12 45. 00 12600. 00 35. 00 9800. 00
13 450. 00 49500. 00 470. 00 51700. 00
14 5. 00 13400. 00 2.00 5360. 00
15 75. 00 27750. 00 70. 00 25900. 00
16 40. 00 14800. 00 90. 00 33300. 00
17 .50 580. 00 .40 464. 00
18 1.00 11380. 00 1.50 17070. 00
19 1.00 5830. 00 1.00 5830. 00
20 12.00 1440. 00 15. 00 1800. 00
21 25. 00 9600. 00 60. 00 23040. 00
22 100. 00 3200. 00 100. 00 3200. 00
23 50, 000. 00 50000. 00 300, 000. 00 300000. 00
24 20, 000. 00 20000. 00 48, 830. 00 48830. 00
25 350. 00 19250. 00 200. 00 11000. 00
26 400. 00 16400. 00 205. 00 8405. 00
27 400. 00 9200. 00 225.00 5175. 00
28 500. 00 2500. 00 240. 00 1200. 00
29 600. 00 1800. 00 450. 00 1350. 00
30 50, 000. 00 50000. 00 17, 200. 00 17200. 00
31 120. 00 3360. 00 130. 00 3640. 00
32 4.00 39224. 00 10. 00 98060. 00
33 6. 00 18570. 00 11.00 34045. 00
34 8. 00 17464. 00 12. 00 26196. 00
35 9. 00 6867. 00 13. 00 9919. 00
36 10. 00 4840. 00 14. 00 6776. 00
37 12. 00 3720. 00 15. 00 4650. 00
38 15. 00 55125. 00 20. 00 73500. 00
39 20, 000. 00 20000. 00 18, 150. 00 18150. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61

62
TOT

04- 294624

04- SM 380-T
11/ 16/ 05
SECOND
BI D AMOUNT

3, 000. 00 3000. 00
36. 00 8280. 00
3, 000. 00 3000. 00
4, 000. 00 4000. 00
5, 000. 00 5000. 00
6, 000. 00 6000. 00
5, 000. 00 10000. 00
35.00 6300. 00
36. 00 4320. 00
37.00 5920. 00
12. 00 11160. 00
600. 00 24000. 00
450. 00 14850. 00
350. 00 11900. 00
500. 00 6500. 00
150. 00 10500. 00
1, 200. 00 85200. 00
115. 00 439300. 00
570. 00 319200. 00
2,000. 00 12000. 00
7,500. 00 22500. 00
50, 000. 00 50000. 00
230, 000. 00 230000. 00
2, 333, 480. 00

SUMMARY

OF REMA

TH RD
BI D AMOUNT

2, 000. 00 2000
25.00 5750
12, 000. 00 12000
5, 500. 00 5500
13, 000. 00 13000
10, 200. 00 10200
700. 00 1400
25.00 4500
30. 00 3600
45. 00 7200
14. 00 13020
400. 00 16000
150. 00 4950
100. 00 3400
60. 00 780.
300. 00 21000.
1, 400. 00 99400
90. 00 343800.
575. 00 322000
1, 800. 00 10800.
4, 000. 00 12000.
30, 000. 00 30000
233, 000. 00 233000
2, 338, 000. 00
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PAGE 7
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